
SITE:  Bluff Siding Spur Station (11/19/99, Round 6) #54629-7208-02
Intial Bid Tech Proposed Closure Type Total Cost Cons Cost  
Michaels Engineering RNA Not specified $50,900.00 $33,700.00  

Consultant Tech Proposed Tech Appr? Closure Type Total Cost Cons Cost Comply
ECCI RNA Yes On-&Off-siteGWU,DR $24,825.00 $19,305.00 Yes
Ayres Associates RNA Yes On-siteGWU, DR $30,000.00 $23,000.00 Yes
METCO RNA Yes On-siteGWU,DR $21,135.00 $11,030.00 Yes
MSA RNA No On-&Off-siteGWU,DR $17,000.00 $13,400.00 No
Liesch Environmental RNA Yes On-siteGWU,DR $47,810.00 $20,210.00 Yes

MSA bid was found non-compliant since contingency costs were included on the bid response, and not technically approvable since gw sampling did not include all appropriate wells 

Bids evaluated on 12/02/99 & 12/03/99 by David Swimm (Commerce); Eileen Kramer (WDNR)

RNA = Remediation by Natural Attenuation

GWU = Groundwater Use Restriction

DR = Deed Restriction

WINNING BID:  METCO
RP decision:  Michaels Eng. w/cost cap



  

Notes
3 rounds(qtrly) for RNA  

8 rounds (2yr) for RNA
4 rounds for RNA; installation of new potable well
 8 rounds for RNA
8 rounds for RNA 

MSA bid was found non-compliant since contingency costs were included on the bid response, and not technically approvable since gw sampling did not include all appropriate wells 


